





the employer to carry out all necessary works at the contractor’s cost.

8.DATE OF COMMENCEMENT

The date of start will be reckoned after 07 (Seven) days from issuance of Work
Order/Acceptance Letter

9. LIQUIDATED DAMAGES
(L.D) FOR LATE
COMPLETION:

If the contractor fails to complete the works within the time of completion,
the contractor’s liability to the employer for such failure shall be to pay the
amount at the rate of Rs. 3,000/- per day or part thereof, will be imposed up
to maximum limit of 5% of the contract value. There after the work will be got
executed at the risk & cost of the contractor.

10. PAYMENTS:

This is an item rate contract. The contractor may claim running payments of
the item of work done after satisfactory completion of his work.

11. SECURITY DEPOSIT/
RETENTION MONEY:

Retention Money equal to 5 % of work done from each Running and/or Final
payment will be deducted by the Employer. Retention shall be released by the
employer to the contractor within 14 days after either expiry of the
maintenance period and/or the remedying of notified defects and/or the
completion of outstanding work(s), whichever is later.

12. STORES:

No Store, T & P etc. shall be issued by the Employer to the contractor.

13. ESCALATION:

No Escalation will be paid on any of the Material, Labor, POL etc.

14. SUBLETTING:

The contractor shall not sublet the whole of the work. However, if it deemed
necessary to do so; the part of the work(s) will be allowed for sub-letting
subject to the prior approval of the Engineer but the contractor shall be sole
responsible for acts, defects, defaults, payments etc. against whole of the
work(s).

15.EXTENSION IN
COMPLETION PEROID:

The contractor shall notify the Engineer/Employer in writing as soon as he is
aware of any circumstances which may delay or disrupt the works, or which
may give rise to a claim for additional payment.

To the extent that the contractor’s failure to notify results to the Engineer
being unable to keep all relevant records or not taking steps to minimize any
delay, disruption, or cost, or the value of any variation, the contractor’s
entitlement to extension to the time for completion or additional payment
shall be reduced/rejected.

The contractor shall be entitled to an extension to the time for completion if
he is or will be delayed by any of the Employer risks subject to the contractor’s
notification of intention without unreasonable delay.

On receipt of an application from contractor, the Engineer/Employer shall
consider all supporting details provided by the contractor and the Employer
may extend the time period for completion as appropriate.

16. EXTRA ITEMS:

This is an item rate contract and any increase or decrease in quantities shall
not invalidate the contract and same rates shall remain binding upon the
contractor, however total cost of the contract should not increase more than
15%. Extra items will only be allowed and/or to be executed after obtaining its
formal written approval from the Director (P&P). The payment for extra items
if any will be made on the current market rates. The % age of overheads &
profit to be allowed in such cases shall be 25%. For calculating the variation
the current rates of labour and material shall be used for prevailing market
rates and no escalation on account of material or labour wages shall be
allowed on such items.

17. DISPUTES:

In case of any dispute between the Employer and the Contractor, the dispute
shall be settled as per provisions of Arbitration act 1940 (Act. No. X of 1940).
The place of arbitration shall be Islamabad. The matter shall first be referred
to President, IIUl. The decision of the President, 11Ul will be considered as Final
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and Binding on both the parities.

18. SAMPLES:

Approval of samples of all the material as desired by the Engineer-in- charge
shall be obtained before bringing such material at site.

19. EARLY WARNING:

The contractor shall notify the Engineer/Employer in writing as soon as he is
aware of any circumstances which may delay or disrupt the Works, or which
may give rise to a claim of additional cost. To the extent that the contactor’s
failure to notify results to the Engineer/Employer being unable to keep all
relevant records or not taking steps to minimize any delay, disruption, cost or
the value of any variation, the contractor’s entitlement to extension in time
for completion or additional payment shall be reduced or rejected at all.

20. CONTRACTOR’S
OBLIGATION:

The contractor shall execute the whole and every part of the work in the most
substantial and professional manner. Both as regards materials and otherwise
in every respect in strict accordance with the specifications, design, drawings
and as directed by the Engineer-in-charge in best professional manner.
Acceptance of any part of work will not relieve him from his obligation to
execute the work and perform his duty according to specifications, best
professional and moral ethics as per contract. Before execution of any activity
inform to employer in writing and got a written approval by the employer for
execution of work, otherwise no payment made against the said item. Said
approval attached with the bill. Material test report, sample etc, cost bear by
the contractor.

21. QUANTITIES

Quantities given in the bill of quantities are estimated and provisional, and are
given to provide common basis for bidding. The basis of the payment will be
actual quantity of work executed and measure by the contractor and verified
by the Engineer and valued at the rate and price entered in the priced Bill of
quantities, where applicable, and otherwise at such rate and price as the
Engineer may be fix as per contract.

22. VARIATION
(ALTERATIONS, ADDITIONS
AND OMISSIONS)

The Engineer shall make any variation of the form, quality or quantity of the
work or any part thereof that may, in his opinion, be necessary and for that
purpose, or if for any reason it shall, in his opinion, be appropriate, he shall
have the authority to instruct the Contractor to do and the Contractor shall do
any of the following:

Increase or decrease the quantity of any work included in the contract.

Omit any such work, item or quantity.

Change the character or quality or kind of any such work.

Change the levels, lines, position and dimensions of any part of the work.
Execute additional work of any kind necessary for the completion of the work,
or.

Change any specified sequence or timing of construction of any part of the
work.

23. GENERAL

The bidder must sign each page of the Tender Documents, before submission
the bid. He may as well visit the site before submission of bid. Any addition,
deletion or modification of any clause of terms & conditions or BOQ of (IIUl)
by any bidder will not be acceptable and may lead to rejection of the bid.

24. TAXES

All taxes will be applicable as per prevailing govt. rules.

25. MATERIAL TEST.

Testing of required material is responsibility of the Contractor.

Name & Address of the Firm

Signature, Stamp& Date:
Contact No:
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INTERNATIONAL ISLAMIC UNIVERSITY

ISLAMABAD
Directorate of Works (Civil)

BOQ, Providing and Fixing of 2nd part of Car Parking Shed for Medical Centre at 11Ul Islamabad

S. No Description Qty Unit | Rate Amount
1. Providing & Fixing of Tensile PVC fabric shed 820 GSM
including welding cutting, fixing arrangement with existing
shed complete in all respect as per drawing, and existing
design & shape red oxide paint and matt enamel painting etc
and as directed by Engineer in charge & as per below detail.
A. 02 poles MS Pipe 6" dia 8 SWG 12 FT Height
B. Base plates(1ftx1ftxlémm) with taper plates
6”’x3"”’x5mm @ 04 no,s in each pole, including J-Bolt
%''x2'-6" long @04 no’s with each base plate with
steel Ring 03 no’s %"'dia.
C. 02 no’s truss MS pipe 3” dia 12 SWG with extra
support on top, including base plate where required
as per existing design/drawing 600 SFT
D. 03 longitudinal support 2”dia 12SWG including
welding with existing structure
E. Foundation size (2'X2’'X2’) excavation & RCC (1;2;4)
for each pole including removing of existing tuff
paver & PCC.
F. steel rope 6mm all-round & aluminum channel on
both side fixed screw
The measurements will be made on cover area basis
Total Rs

Name & Address of the Firm

Signature, Stamp & Date:

Contact No
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