
NOTICE INVITING TENDER 
 

The International Islamic University, Islamabad invites sealed tenders on item rates 

basis from well-reputed established contractors registered with PEC (C-6) or above for the 

following jobs: - 

 

S. 
No. 

Description Tender cost 
(non-refundable) 

Completion 
Period 

Earnest Money 
(refundable) 

1.  Reinforcing the base 
of the existing fence 
with concrete at IRD 
Guest House, Faisal 
Masjid Campus. 

Rs. 5,000 Tender cost, in 
the form of Pay Order or 
Bank Draft in favor of 
International Islamic 
University, Islamabad 45 days 

2% of the bid cost in the 
form of Pay Order or Bank 
Draft in favor of 
International Islamic 
University, Islamabad 

 

02. The tenderers may access the Tender Documents containing detailed terms and 

conditions, specifications, etc., on the websites of IIU, PPRA and EPADS 

(hhps://eprocure.gov.pk). International Islamic University, Islamabad, will follow the PPRA rule 

of single-stage single-envelope procedure.  

 

03. The bids shall be prepared in accordance with the instructions in the bidding documents. 

The Tenderers must submit their bids on the EPADS only on or before the bid opening date and 

time. Any information regarding the above job may kindly be acquired from the office of the 

undersigned. 

 

04. The bid must submit on EPADS on or before 03.03.2026, at 11:00 a.m. will be opened 

by the Tender opening committee on the same day at 11:30 a.m. in the office of the 

undersigned in the presence of bidders / their representative (s) who may like to attend the bid 

opening. The bidders are required to submit the hard copies (along with original CDR) of their 

bids along with a copy of valid PEC registration and Income Tax Certificate, otherwise, their bids 

will be treated as cancelled.  

 

05. The tenders shall remain valid for Three (03) calendar months after the date of opening 

of the tender. The University reserves the right to accept or reject any tender without assigning 

any reason as per the PPRA Rule. 

 
 
 

(Muhammad Tazhar Qureshi) 
Deputy Director (Civil) 

Directorate of Works (Civil), 
International Islamic University, Islamabad 

No.051-9019525/9019531 
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TENDER DOCUMENTS 

FOR 
 

Reinforcing the base of the existing fence with concrete at IRD Guest 

House, Faisal Masjid Campus. 

 

                                                  M/S_____________________ 

 

 

 

 

 

 

 

 

 

 

 

DIRECTORATE OF WORKS (CIVIL) 

INTERNATIONAL ISLAMIC UNIVERSITY ISLAMABAD 
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INTERNATIONAL ISLAMIC UNIVERSITY ISLAMABAD 
DIRECTORATE OF WORKS (Civil) 

 
TERMS & CONDITIONS 

1.  SCOPE OF TENDER: The International Islamic University, Islamabad (hereinafter called the 

Employer) wishes to receive the tenders, Reinforcing the base of the 

existing fence with concrete at IRD Guest House, Faisal Masjid 

Campus. Bill of quantities on item rate basis is attached herewith. The 

rates will include all labor, material, scaffolding, tools and plant and all 

types of taxes as in terms & conditions of the tender documents. 

Tenderers must quote for the complete scope of work. Any tender 

covering partial scope of work will be rejected as non-responsive.  

2. SUFFICIENCY OF 
TENDER: 

Each tenderer shall satisfy himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and the prices 

entered in the Price Schedule (Bill of Quantities), which rates and prices 

shall expect in so far as it is otherwise expressly provided in the 

contract, cover all his obligations under the contract and all matters and 

things necessary for the proper completion of the Works. 

The tenderer is advised to obtain for himself at his own cost and 

responsibility all information that may be necessary for preparing the 

tender and entering into a contract for execution of the works. 

The rates may be quoted after visiting the site and thoroughly 

understanding nature and type of the job. 

3.  TENDER SECURITY: 
 

Each tenderer shall furnish, as part of his tender, an amount equal to 2 

% (Two percent) of the total cost as tender security in the shape of 

Bank draft or Pay order in favor of International Islamic University, 

Islamabad. 

Any tender not accompanied by acceptable tender security shall be 

rejected by the employer as non-responsive. 

The tender security may be forfeited: 

If a tenderer withdraws his tender during the period of tender validity. 

In case of successful tenderer fails to sign the contract agreement after 

award of work. 

If a tenderer does not accept the correctness of his tender price. 

The tender security of the bidder shall be release after retained an 

amount of retention money over/equal to the bid security  

4. VALIDITY OF 
TENDERS: 

The tenders shall remain valid for the period of 03 calendar months 

after the date of tender opening. 

5.  COMPLETION 
PERIOD: 

The work has to be completed within 45 days from the commencement 

date. 

6.  LAST DATE FOR 
SUBMISSION OF 
TENDER 

The bids must submit through EPADS on or before 03.03.2026, at 

11:00 a.m. will be opened by the Tender opening committee on the 

same day at 11:30 a.m. in the office of the undersigned in the presence 

of bidders / their representative (s) who may like to attend the bid 

opening. The bidders are required to submit the hard copies (along with 

original CDR) of their bids along with a copy of valid PEC registration 

and Income Tax Certificate, otherwise, their bids will be treated as 
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cancelled.  

7.MAINTENANCE 
PERIOD/ 
     REMEDYING 
DEFECTS: 
 

The maintenance period shall be six calendar months after the date of 

completion. The employer may at any time prior to the expiry of this 

period, notify the contractor of any defects. The contractor shall remedy 

at no cost to the employer any defects due to contractor’s material, 

method, plant or workmanship not in accordance with the contract. 

Failure to remedy any such defects or complete outstanding work within 

a reasonable time shall entitle the employer to carry out all necessary 

works at the contractor’s   cost. 

8.DATE OF 
COMMENCEMENT 

The date of start will be reckoned after 07 (Seven) days from issuance 

of Work Order/Acceptance Letter 

9. LIQUIDATED 
DAMAGES 
   (L.D) FOR LATE  
   COMPLETION: 

If the contractor fails to complete the works within the time of 

completion, the contractor’s liability to the employer for such failure shall 

be to pay the amount at the rate of Rs. 5,000/- per day or part thereof, 

will be imposed up to maximum limit of 5% of the contract value. There 

after the work will be got executed at the risk & cost of the contractor. 

10.   PAYMENTS:  This is an item rate contract. The contractor may claim running 

payments of the item of work done after satisfactory completion of his 

work. 

11.  SECURITY 
DEPOSIT/ 
       RETENTION 
MONEY: 

Retention Money equal to 5 % of work done from each Running and/or 

Final payment will be deducted by the Employer. Retention shall be 

released by the employer to the contractor within 14 days after either 

expiry of the maintenance period and/or the remedying of notified 

defects and/or the completion of outstanding work(s), whichever is later. 

12.  STORES:  No Store, T & P etc. shall be issued by the Employer to the contractor.  

13.  ESCALATION: No Escalation will be paid on any of the Material, Labor, POL etc. 

14.  SUBLETTING: The contractor shall not sublet the whole of the work. However, if it 

deemed necessary to do so; the part of the work(s) will be allowed for 

sub-letting subject to the prior approval of the Engineer but the 

contractor shall be sole responsible for acts, defects, defaults, 

payments etc. against whole of the work(s). 

15.EXTENSION IN 
     COMPLETION 
PEROID: 

The contractor shall notify the Engineer/Employer in writing as soon as 

he is aware of any circumstances which may delay or disrupt the works, 

or which may give rise to a claim for additional payment. 

To the extent that the contractor’s failure to notify results to the 

Engineer being unable to keep all relevant records or not taking steps to 

minimize any delay, disruption, or cost, or the value of any variation, the 

contractor’s entitlement to extension to the time for completion or 

additional payment shall be reduced/rejected. 

The contractor shall be entitled to an extension to the time for 

completion if he is or will be delayed by any of the Employer risks 

subject to the contractor’s notification of intention without unreasonable 

delay. 

On receipt of an application from contractor, the Engineer/Employer 

shall consider all supporting details provided by the contractor and the 

Employer may extend the time period for completion as appropriate. 

16.  EXTRA ITEMS:  This is an item rate contract and any increase or decrease in quantities 



Page 4 of 6 

 

shall not invalidate the contract and same rates shall remain binding 

upon the contractor, however total cost of the contract should not 

increase more than 15%. Extra items will only be allowed and/or to be 

executed after obtaining its formal written approval from the Director 

(P&P). The payment for extra items if any will be made on the current 

market rates. The % age of overheads & profit to be allowed in such 

cases shall be 25%. For calculating the variation, the current rates of 

labor and material shall be used for prevailing market rates and no 

escalation on account of material or labor wages shall be allowed on 

such items. 

17.  DISPUTES: In case of any dispute between the Employer and the Contractor, the 

dispute shall be settled as per provisions of Arbitration act 1940 (Act. 

No. X of 1940). The place of arbitration shall be Islamabad. The matter 

shall first be referred to President, IIUI. The decision of the President, 

IIUI will be considered as Final and Binding on both the parities. 

18.  SAMPLES: Approval of samples of all the material as desired by the Engineer-in- 

charge shall be obtained before bringing such material at site. 

19.   EARLY WARNING: The contractor shall notify the Engineer/Employer in writing as soon as 

he is aware of any circumstances which may delay or disrupt the 

Works, or which may give rise to a claim of additional cost. To the 

extent that the contactor’s failure to notify results to the 

Engineer/Employer being unable to keep all relevant records or not 

taking steps to minimize any delay, disruption, cost or the value of any 

variation, the contractor’s entitlement to extension in time for completion 

or additional payment shall be reduced or rejected at all. 

20.   CONTRACTOR’S 
        OBLIGATION: 

The contractor shall execute the whole and every part of the work in the 

most substantial and professional manner. Both as regards materials 

and otherwise in every respect in strict accordance with the 

specifications, design, drawings and as directed by the Engineer-in-

charge in best professional manner. Acceptance of any part of work will 

not relieve him from his obligation to execute the work and perform his 

duty according to specifications, best professional and moral ethics as 

per contract. Before execution of any activity inform to employer in 

writing and got a written approval by the employer for execution of work, 

otherwise no payment made against the said item. Said approval 

attached with the bill. Material test report, sample etc., cost bear by the 

contractor. 

21. QUANTITIES  Quantities given in the bill of quantities are estimated and provisional, 

and are given to provide common basis for bidding. The basis of the 

payment will be actual quantity of work executed and measure by the 

contractor and verified by the Engineer and valued at the rate and price 

entered in the priced Bill of quantities, where applicable, and otherwise 

at such rate and price as the Engineer may be fix as per contract. 

22. VARIATION 
(ALTERATIONS, 
ADDITIONS AND 
OMISSIONS)  

The Engineer shall make any variation of the form, quality or quantity of 

the work or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any reason it shall, in his opinion, be 

appropriate, he shall have the authority to instruct the Contractor to do 
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Name & Address of the Firm __________________________________________ 
 
___________________________________________________________________ 
 
Signature, Stamp& Date: _____________________________________________ 
 
Contact No: ________________________________________________________ 
  

and the Contractor shall do any of the following: 

Increase or decrease the quantity of any work included in the contract. 

Omit any such work, item or quantity. 

Change the character or quality or kind of any such work. 

Change the levels, lines, position and dimensions of any part of the 

work. 

Execute additional work of any kind necessary for the completion of the 

work, or.  

Change any specified sequence or timing of construction of any part of 

the work. 

23. GENERAL The bidder must sign each page of the Tender Documents, before 

submission the bid. He may as well visit the site before submission of 

bid. Any addition, deletion or modification of any clause of terms & 

conditions or BOQ of (IIUI) by any bidder will not be acceptable and 

may lead to rejection of the bid. 

24. TAXES All taxes will be applicable as per prevailing govt. rules. 

25. MATERIAL TEST. Testing of required material is responsibility of the Contractor. 
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INTERNATIONAL ISLAMIC UNIVERSITY 

ISLAMABAD 
 Directorate of Works (Civil) 

 
BOQ, For Reinforcing the base of the existing fence with concrete at IRD Guest House, Faisal 
Masjid Campus. 
 

S. No Description  Qty Unit Rate Amount 

1. Excavation in all kind of soil for foundation Pits, 
Trenches including disposal of rejected excavated 
material, including all leads and lifts complete in all 
respects as directed by the Engineer in Charge. 

 
700 

 
Cft 

  

2. Providing and laying PCC 1:2:4 using crushed 
stone as specified in foundation including form 
work where necessary by giving proper grade 
towards source of waste water or use of any other 
purpose, complete in all respect as specified by the 
Engineer In charge.  

 
 

1400 

 
 

Cft  

  

Total Rs: 

    

 
 
Name & Address of the Firm __________________________________________ 
 
_________________________________________________________________ 
 
Signature, Stamp& Date: _____________________________________________ 
 
Contact No   _______________________________________________________ 
 


